

# EPHRAIM MOGALE

## LOCAL MUNICIPALITY

111  
MARBLE HALL  
0450  
013-261 8400  
013-261 2985



Leeuwfontein Office (013) 261 8509  
Elandskraal Office (013) 261 8506  
Zamenkomst Office (013) 973 9160  
Traffic Section (013) 261 8400

Our Ref: 8/3/453

[J. Madisha]

**FROM : MUNICIPAL MANAGER  
EPHRAIM MOGALE LOCAL MUNICIPALITY**

**TO : ALL TENDERERS**

**DATE : 11 OCTOBER 2023**

**SUBJECT : TENDER NO. EPHMLM/8/3/453: APPOINTMENT OF A PANEL OF CIVIL ENGINEERING CONSULTANTS FOR INFRASTRUCTURE DEVELOPMENT PROJECTS FOR PERIOD OF 36 MONTHS**

The above-mentioned project was advertised on the **09/06/2023** and closed on the **14/07/2023**, from date of closure the validity period of 90 days is expected to expire on the **12/10/2023**.

There is a possibility that the adjudication and awarding of the above-mentioned project might not happen before the expiry of the current validity period being the **12/10/2023**.


The municipality is experiencing delays in SCM processes with regards to the finalization of the project EPMLM/8/3/453 for the Appointment of a panel of Civil Engineering Consultants for Infrastructure Development Projects for period of 36 Months.

**The municipality is hereby extending the validity period for a further period ending on the 12/11/2023 IN ALL RESPECTS AS WAS TENDERED.**

Should you not be willing to accept the extension and to hold your bid valid until the extended date then it will lapse on the expiry date of the current period and will therefore not be considered should bids be adjudicated after the expiry of the current validity period.

Any enquiries with regards to the above can be forwarded to the Supply Chain Management office at [ephmlmsupplychain@emoglalem.gov.za](mailto:ephmlmsupplychain@emoglalem.gov.za)

Yours faithfully

  
MOROPA M.E.  
MUNICIPAL MANAGER