

# EPHRAIM MOGALE LOCAL MUNICIPALITY

☎ 111  
MARBLE HALL  
0450  
☎ 013-261 8400  
📠 013-261 2985



Leeuwfontein Office (013) 261 8509  
Elandskraal Office (013) 261 8506  
Zamenkomst Office (013) 973 9160  
Traffic Section (013) 261 8400

Our Ref: 8/3/522 [J. Madisha]

## NOTICE TO ALL TENDERERS

**SUBJECT: TENDER NO. EPHMLM/8/3/522: APPOINTMENT OF A PANEL OF CONTRACTORS FOR WATER RELATED PROJECTS FOR A PERIOD OF 36 MONTHS ON AN AS AND WHEN REQUIRED BASIS – FOURTH EXTENSION**

The above-mentioned project was advertised on the **16/09/2025** and closed on the **20/10/2025**, from date of closure the validity period of 90 days expired on the **20/01/2026** and was extended to the **20/04/2026**.

The municipality is still experiencing delays in SCM processes with regards to the finalization of the project EPMLM/8/3/526 for the appointment of a panel of contractors for water related projects for a period of 36 months on an as and when required basis.

There is a possibility that the adjudication and awarding of the above-mentioned project might not happen before the expiry of the current extended validity period ending on the **20/04/2026**.


**The municipality is hereby further extending the validity period for a further period ending on the 20<sup>TH</sup> MAY 2026 IN ALL RESPECTS AS WAS TENDERED.**

Should you not be willing to accept the extension and to hold your bid valid until the extended date then it will lapse on the expiry date of the current period and will therefore not be considered should bids be adjudicated after the expiry of the current validity period.

Any enquiries with regards to the above can be forwarded to the Supply Chain Management office at [ephmlmsupplychain@emoglaem.gov.za](mailto:ephmlmsupplychain@emoglaem.gov.za)

Yours faithfully

  
\_\_\_\_\_  
**MOROPA M.E.**  
**MUNICIPAL MANAGER**

  
\_\_\_\_\_  
**DATE**