

EPHRAIM MOGALE LOCAL MUNICIPALITY

111
MARBLE HALL
0450
013-261 8400
013-261 2985



Leeuwfontein Office (013) 261 8509
Elandskraal Office (013) 261 8506
Zamenkomst Office (013) 973 9160
Traffic Section (013) 261 8400

Our Ref: 8/3/535 [J. Madisha]

NOTICE TO ALL TENDERERS

**SUBJECT: TENDER NO. EPHMLM/8/3/535: CONSTRUCTION OF MATHUKHUTHELA
INTERNAL ROAD – SECOND EXTENSION**

The above-mentioned project was advertised on the **15/01/2026** and closed on the **20/02/2026**, from date of closure the validity period of 90 days expired on the **21/05/2026** and was **extended to the 20/06/2026**.

The municipality is still experiencing delays in SCM processes with regards to the finalization of the project EPMLM/8/3/535 for the appointment of a service provider for the construction of the Mathukhuthela Internal Road.

There is a possibility that the adjudication and awarding of the above-mentioned project might not happen before the expiry of the current validity period ending on the **21/05/2026**.

The municipality is hereby extending the validity period for a further period ending on the 20TH JULY 2026 IN ALL RESPECTS AS WAS TENDERED.

Should you not be willing to accept the extension and to hold your bid valid until the extended date then it will lapse on the expiry date of the current period and will therefore not be considered should bids be adjudicated after the expiry of the current validity period.

Any enquiries with regards to the above can be forwarded to the Supply Chain Management office at ephmlmsupplychain@emoglalem.gov.za

Yours faithfully

MOROPA M.E.
MUNICIPAL MANAGER

17/06/2026

DATE