

EPHRAIM MOGALE LOCAL MUNICIPALITY

☎ 111
MARBLE HALL
0450
☎ 013-261 8400
☎ 013-261 2985



Leeuwfontein Office (013) 266 7025
Elandskraal Office (013) 268 0006
Zamenkomst Office (013) 973 9160
Traffic Section (013) 261 8400

Our Ref: 8/3/367 [TJ Ramatselela]

ATTENTION: ALL TENDERERS

ADDENDUM NO.1

TENDER NO. EPMLM/8/3/367: THE REHABILITATION OF STREETS IN LEEUFONTEIN


Tenderers should note the following changes on the tender document

1. Tenderers should note that there is a duplication of pages of section 1300. Remove or cancel Page C32 of C138 and use the correct Section 1300 which is on Page C33 of C138.
2. The tenderers should also note that section 3900 was omitted on the Summary page, replace with the attached page.

ACCEPTANCE AND INCORPORATION OF ADDENDUMS

- I/We accepted addendum no 1 forms part of the tender documents and we confirms that we have noted the contents of this addendum.
- Have incorporated the amendments and additions contained in this addendum in my/our Tender EPMLM/8/3/367

Yours faithfully


.....
HM Phaahla
Acting Municipal Manager

10-11-2020
.....
Date

CONFIRMATION OF RECEIVING ADDENDUM NO.1 AND RECEIVED BY

Company Name:.....

Name of Representative:.....

Signature:.....

Date:.....

Please sign the confirmation and send it back to the following email address or fax by the 13th November 2020

EMAIL: ephmlmsupplychain@emogalelm.gov.za or fax No: 013 261 2985

Should you require any clarity feel free to contact Mr. TJ Ramatselela on (013) 261 8449.

ALLE KORRESPONDENSIE MOET AAN DIE
MUNISIPALE BESTUURDER GERIG WORD

MANGWALO KA MOKA A LEBANTSHWE
GO MOLAODI WA MASEPALA

ALL CORRESPONDENCE TO BE ADDRESSED
TO THE MUNICIPAL MANAGER

REHABILITATION OF LEEUWFontein INTERNAL STREETS

SUMMARY OF SCHEDULE OF QUANTITIES

SCHEDULE A : ROAD CONSTRUCTION

- 1200 GENERAL REQUIREMENTS AND PROVISION
- 1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND
GENERAL OBLIGATIONS
- 1400 HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S
SITE PERSONNEL
- 1500 ACCOMMODATION OF TRAFFIC
- 1700 CLEARING AND GRUBBING
- 2200 PREFABRICATED CULVERTS
- 2300 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND
DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS
- 3400 PAVEMENT LAYERS OF GRAVEL MATERIAL
- 3500 STABILIZATION
- 3900 PATCHING AND REPAIRING EDGE BREAKS
- 4100 PRIME COAT
- 4200 ASPHALT BASE AND SURFACING
- 5100 PITCHING, STONEMWORK AND PROTECTION AGAINST EROSION
- 5700 ROAD MARKINGS
- 5900 FINISHING THE ROAD AND ROAD RESERVE AND
TREATING OLD ROADS
- 8100 TESTING MATERIAL AND WORKMANSHIP

TOTAL SCHEDULE A : ROAD CONSTRUCTION

CALCULATION OF TENDER SUM

- TOTAL SCHEDULE A : ROAD CONSTRUCTION
- TOTAL SCHEDULE C : OCCUPATIONAL HEALTH AND SAFETY
- TOTAL SCHEDULE E : ENVIRONMENTAL MANAGEMENT PLAN

SUBTOTAL (1)

CONTINGENCIES +10%

The sum provided here is under the sole control of the Engineer and may be deducted in whole or in part. (The Tenderer must add 10% of the total of schedule of quantities)

SUBTOTAL (2)

VALUE-ADDED TAX (VAT)

The tenderer shall add 15% of subtotal (2) for VAT

TENDER SUM CARRIED TO FORM OF TENDER