

EPHRAIM MOGALE LOCAL MUNICIPALITY

ERRATUM

The following projects that were advertised in the Sowetan Newspaper on the 14th of June 2019, the new compulsory site briefing session of the projects which were disrupted are hereby amended as follows;

Bid No	Description	Compulsory Briefing	Technical Enquiries	Extended Closing
		Session		Date and Time
EPMLM/8/3/341	Construction of Marble Hall Extension 6 Stormwater (Phase 3)	03/07/2019 at 10:00. Entrance to Extension 6 along Ficus Street: 24° 57' 50.53" S and 29° 16' 45.86" E	Mulalo Consulting Engineers 015 295 7455/7456 / mulaloconsulting@ gmail.com	15/07/2019 at 12:00
EPMLM/8/3/343	Construction of Mogalatsane/ Phetwane Internal Street (Multi-year project)	03/07/2019 at 14:00. Phetwane Village: 24°46'18.58"S and 29°26'24.93"E	CivilStruct Consulting 011 900 1193 / admin@civstruct.co.za	15/07/2019 at 12:00

should be deposited in the bid box situated at the offices of the Ephraim Mogale Local Municipality, 2 Ficus Street, Marble Hall, 0450, where bids will be opened in public. Bids not clearly marked and in sealed envelopes will not be considered. Documents are available from the Cashiers Offices from 08:00 to 15:30 weekdays for R740.00 non-refundable bid fee and on www.etenders.gov.za

NB: Bidders should ensure that bids are delivered on time to the correct address. Late bids will not be accepted. Ephraim Mogale Local Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept any bid as a whole. Briefing Sessions are Compulsory, only one representative per company and failure to attend will lead to automatic disqualification.

Administrative queries can be directed to the SCM Unit at 013 261 8450/8462/8496/8448.

IFKOLA M. I. - ACTING MUNICIPAL MANAGER

0011610