



Ephraim Mogale
Local Municipality

Ephraim Mogale Local Municipality

ERRATUM

Notice is hereby given to the public with regards to the public advert that was placed in the Sowetan newspaper on Monday, 30 August 2021:

The purpose of this notice is to make correction to the **following**:

1. The minimum required functionality score:

	Functionality Criterion and Weighting	Corrected Minimum qualifying score
Points for functionality for all the above projects: (EPMLM/8/3/395, EPMLM/8/3/396, EPMLM/8/3/397, EPMLM/8/3/398 and EPMLM/8/3/399)	Company experience=40; Specific personnel knowledge=30; Financial status=20; Plant & Equipment=10; Total=100.	70%

2. The **correct bid closing date and time** of the below project is also corrected as follows:

Project No	Project Description	Corrected Closing Date and Time
EPMLM/8/3/399	Construction of the Marble Hall Extension 6 Stormwater – Phase 5	15/09/2021 at 12:00

3. The correct estimated contractor grading for **project EPMLM/8/3/396** is **7CE or Higher.**

Apologies for any inconvenience that might have been caused

MATLADI S.T.
MUNICIPAL MANAGER