EPHRAIM MOGALE

111 LOCAL MUNICIPALITY
MARBLE HALL R : Leeuwfontein Office (013) 261 8509
0450

Elandskraal Office  (013) 261 8506
® 013-261 8400

Zamenkomst Office (013) 973 9160
013-261 2985

Traffic Section (013) 261 8400

Our Ref: 8/3/469 [J. Madisha]

NOTICE TO ALL TENDERERS

SUBJECT: TENDER NO. EPHMLM/8/3/469: SUPPLY, DELIVERY, AND ASSEMBLY OF OFFICE
FURNITURE AS AND WHEN REQUIRED FOR A PERIOD OF 24 MONTHS

The above-mentioned project was advertised on the 21/09/2023 and closed on the 24/10/2023, from date of
closure the validity period of 90 days is expected to expire on the 22/01/2024.

There is a possibility that the adjudication and awarding of the above-mentioned project might not happen
before the expiry of the current validity period being the 22/01/2024.

The municipality is experiencing delays in SCM processes with regards to the finalization of the project
EPMLM/8/3/469 for the supply, delivery, and assembly of office furniture as and when required for a period of
24 months.

The municipality is hereby extending the validity period for a further period ending on the 21/02/2024
INALL RESPECTS AS WAS TENDERED.
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Should you not be willing to accept the extension and to hold your bid valid untilithe extended date then it:will -
lapse on the expiry date of the current period and will therefore not be considered should bids be adjudicated
after the expiry of the current validity period.

Any enquiries with regards to the above can be forwarded to the Supply Chain Management office at
ephmimsupplychain@emoglalem.gov.za

Yours fajthfully

) 22/0//202%

MOROPA ME. DATE
MUNICIPAL MANAGER
ALLE KORRESPONDENSIE MOET AAN DIE MANGWALO KA MOKA A LEBANTSHWE ALL CORRESPONDENCE TO BE ADDRESSED

MUNISIPALE BESTUURDER GERIG WORD GO MOLAODI WA MASEPALA TO THE MUNICIPAL MANAGER




