EPHRAIM MOGALE

LOCAL MUNICIPALITY

= 111 MARBLE HALL 0450

2 013-261 8400

5 013-261 2985



Leeuwfontein Office (013) 261 8509

Elandskraal Office

(013) 261 8506

Zamenkomst Office

(013) 973 9160

Traffic Section

(013) 261 8400

Our Ref: 8/3/415

[J. Madisha]

FROM

: MUNICIPAL MANAGER

EPHRAIM MOGALE LOCAL MUNICIPALITY

TO

: ALL TENDERERS

DATE

: 21 OCTOBER 2022

SUBJECT

: TENDER NO. EPHMLM/8/3/415: APPOINTMENT INTO A PANEL OF CONTRACTORS

FOR CIVIL ENGINEERING PROJECTS (ROADS AND STORMWATER) FOR A PERIOD OF

36 MONTHS AS AND WHEN REQUIRED FOR CIDB GRADING 2CE TO 7CE

The above-mentioned project was advertised on the 24th June 2022 and closed on the 26th July 2022, from date of closure the validity period of 90 days is expected to expire on the 24th October 2022.

There is a possibility that the adjudication and awarding of the above-mentioned project might not happen before the expiry of the current validity period being the 24th October 2022.

The municipality is experiencing delays in SCM processes with regards to the finalization of the project EPMLM/8/3/415 for the appointment into a panel of contractors for civil engineering projects (roads and stormwater) for a period of 36 months as and when required for CIDB gradings 2CE to 7CE

The municipality is hereby extending the validity period for a further period ending the 23RD DECEMBER 2022 IN ALL RESPECTS AS WAS TENDERED.

Any enquiries with regards to the above can be forwarded to the supply chain management office at ephmlmsupplychain@emogalelm.gov.za.

Yours faithfully

MATLADIS.T.

MUNICIPAL MANAGER