

EPHRAIM MOGALE LOCAL MUNICIPALITY



AWARDED TENDERS FOR JULY 2017 TO JUNE 2018

NO	FILE NO	DESCRIPTION	BIDS RECEIVED	APPOINTED BIDDER	AMOUNT (INCL. VAT)	APPOINTED DATE	CLOSING DATE	BBBEE LEVEL	LOCALITY	SERVICE OF STATE DECLARATION
1	8/3/280	Construction of Ditholong/Letebejane Internal Street	21	Mothakge Phadima Construction	R 16,642,333.87	4-Aug-17	28-Jun-17	1	Jane Furse	No
2	8/3/281	Construction of Mamphokgo Sport Complex	19	ALMphago Civil JV Kgantsha Developers	R 17,093,783.88	4-Aug-17	30-Jun-17	1	Pretoria	No
3	8/3/286	Appointment of a Consulting Engineer for the Designs and Planning for the Construction of Leeuwfontein Sport Complex	18	Dolmen Engineers	R 1,946,270.18	28-Aug-17	4-Aug-17	1	Polokwane	No
4	8/3/288	Supply and Install 11kv Panel and Circuit Breakers	9	RPS Switchgear SA (Pty) Ltd	R 579,035.07	15-Sep-17	25-Aug-17	2	Ekurhuleni	No
5	8/3/290	Replace Ring Main Unit with SF6 Circuit Breaker	8	RPS Switchgear SA (Pty) Ltd	R 421,762.17	2-Nov-17	25-Aug-17	2	Ekurhuleni	No
6	8/3/294	Supply and Delivery of Fencing Materials	28	Moevents Trading (Pty) Ltd	R 490,056.00	14-Dec-17	17-Oct-17	1	Siyabuswa	No
7	8/3/295	Supply and Delivery of Roll-On Roll-Off Refuse Containers	16	Tebogo & Sons Construction and Projects (Pty) Ltd	R 525,000.00	14-Dec-17	17-Oct-17	1	Kempton Park	No
8	8/3/285	Marble Hall Extension 6 Stormwater - Phase 2	25	Kgwadi Ya Madiba General Trading & Projects (Pty) Ltd	R 3,373,976.75	14-Dec-17	22-Sep-17	1	Jane Furse	No
9	8/3/296	Supply and Delivery of Speed Measuring Equipment	6	Pheladichuene Maintenance and General Supplier	R 295,000.00	1-Feb-18	15-Nov-17	1	Mphahlele	No
10	8/3/265	Supply and Delivery of Road Marking Paints as and when required for 24 Months	44	Pheladichuene Maintenance and General Supplier	Schedule of Rates*	2-Feb-18	3-Nov-17	1	Mphahlele	No
11	8/3/299	Construction of Leeuwfontein Sport Complex	9	Kgwadi Ya Madiba General Trading & Projects (Pty) Ltd	R 8,047,385.89	5-Feb-18	8-Jan-18	1	Jane Furse	No
12	8/3/291	Supply and Replace 30 Wood Power Lines (Re-advert)	4	Mayivuthe Contractors	R 586,096.80	12-Feb-18	11-Dec-17	1	Middelburg	No
13	8/3/293	Transformer Maintenance - Oil Purification (Re-advert)	13	Mandlakazi Electrical Technologies	R 311,916.13	22-Feb-18	26-Jan-18	2	Nelspruit	No
14	8/3/300	Establishment and Maintenance of Geographic Information System for Ephraim Mogale Local Municipality for a period of three years	1	Giscoe (Pty) Ltd	R 771,662.50	3-May-18	26-Mar-18	8	Centurion	No
15	8/3/302	Supply and Delivery of Public Lighting Maintenance Materials	10	Lesh M Distributors	R 331,625.68	3-May-18	23-Mar-18	1	Mphahlele	No
16	8/3/311	Appointment of a Service Provider for the Development of the ICT Strategy for Ephraim Mogale Local Municipality	4	KMME Consulting (Pty) Ltd	R 585,350.00	12-Jun-18	30-Apr-18	1	Irene	No
17	8/3/312	Appointment of a Service for the Leasing of Electronic Clocking Systems for a period of 24 Months	3	ERSBio (Pty) Ltd	R 244,999.77	12-Jun-18	14-May-18	2	Centurion	No
18	8/3/310	Conference Venue and Facilities and Accommodation for the 20187/2018 Annual Ward Committee Conference	12	Mahlaku A Maswa General Trading	R 485,000.48	5-Jun-18	30-Apr-18	1	Ga-Rakgoadi	No
19	8/3/301	Supply and Delivery of Personnel Protective Clothing	25	Makanke and Son Holding	R 765,716.00	5-Jun-18	23-Mar-18	1	Jane Furse	No
20	8/3/287	Ring Main Unit Maintenance (Re-advert)	8	Mandlakazi Electrical Technologies	R 310,343.20	5-Jun-18	12-Mar-18	2	Nelspruit	No
21	8/3/292	Appointment of a Professional Service Provider for the Development of the Public Lighting Plan (Re-advert)	8	Pro-Eng Consulting Engineers	R 707,250.00	5-Jun-18	26-Mar-18	4	Middelburg	No
22	8/3/308	Appointment of a Service Provider for the Review of the Municipality's LED Strategy	3	Urban-Econ Development Economists	R 199,998.00	5-Jun-18	20-Apr-18	3	Pretoria	No
23	8/3/307	Supply and Delivery of Landscaping Materials	13	0459 Trading (Pty) Ltd	R 714,400.00	26-Jun-18	30-Apr-18	1	Leeuwfontein	No
24	8/3/303	Design, Printing, Supply and Delivery of Newsletter, Diaries and Calendars of the Municipality for a period of 24 months	32	Dreamfinders Trading & Projects 118	Schedule of Rates*	28-Jun-18	11-Apr-18	1	Kwa-Litho	No
TOTAL					R 14,061,744.45					