SUPPLY CHAIN MANAGEMENT

AWARDED COMPETITIVE BIDS (TENDERS) REGISTER FOR 2024/25

SPECIFIC SERVICE OF
No | PROJECT/ DESCRIPTION BIDS APPOINTED BIDDER APPOINTMENT AMOUNT | APPOINTMENT | - CLOSING |5\, ¢ scoRre|  LocALITY STATE
FILE NO RECEIVED DATE DATE
(20) DECLARATION
Appointment of a service provider for the Supply of
1 |EPMLM/8/3/456 | Geographical Information System (GIS) Tools, Datasets 3 GEOILOCATE R531 346.00 14/08/2024 11/07/2024 10 East London No
and Technical Assistance (Re-advert)
2 |EPMLM/8/3/493 |P\PPOIntment of a service provider for the Auctioning of 3 |Five Star Trading t/a Auction24 | Commission: 3% 190012024 |13/0812024 10 |Siyabuswa No
Municipal Assets (Re-advert)
Appointment of a panel of maximum three tumnkey Risima Project Management 30/09/2024 29/07/2024 10 Polokwane No
3 |EPMLM/8/3/495 |contractors for the design and contruction of 33 Kuhlemcebo Engineers Designs only: R614 000.00{30/09/2024 29/07/2024 10 eThekweni No
Electrfication Programme Akula Trading 176 JV 30009/2024  |29/07/2024 10 [Midrand No
Appointment of maximum two service providers ff°f,‘he Black Bullet Services Schedule of rates 211102024 |24/07/2024 12 [Tafelkop No
4 |EPMLM/S/3/454 supplly., delivery, installation, anq malntenange of Air 37
Conditioners as and when required for a period of 36
months (Re-advert) Black Sky Investment Schedule of rates 21/10/2024 24/07/2024 10 Jane Furse No
Dimo Surveys & Civil Construction |Schedule of rat 211002024 [25/07/2024 0 Tsimanyane, N
Appointment of a maximum of three (3) service provider IMO Surveys & Livil Lonstruction | schedule ot rates Marble Hall °
6 |EPMLM/8/3/469 ffor supply, delivery, and assembly of office fumiture as | 17 poyaoje & Sons Projects Schedule of rates 2111012024 |25/07/2024 10 |Polokwane No
and when required for 24 months (Re-advert)
T Selona Trading Schedule of rates 21/10/2024 25/07/2024 12 Marble Hall No
Appointment of four service providers for Supply of Mamogobo ALF Schedule of rates 2111112024 2410712024 1 |-eeuwfontein, No
7 |EPMLM/8/3/477 |heavy-duty equipment as and when required for 36 26 Marble Hall
months (Re-advert) Mabe Multi Projects Schedule of rates 2111112024 |24/07/2024 10 Ga-Mphahlele No
8 |EPMLM/8/3/496 |Construction of Matlala Ramoshebo Internal Street 25 Mothakge Phadima Construction & SR44 169 898.27 04/11/2024 22/08/2024 10 Marble Hall No
9 |EPMLM/8/3/497 [Supply and Installation of high mast light at ward 3 36 Kingki Electrical Contractor R2 959 730.28 12/12/2024 14/08/2024 0 Polokwane No
10 |EPMLM/8/3/498 [Supply and Installation of high mast light at ward 12 35 Salvatrix Trading & Projects R2 976 795.38 12/12/2024 14/08/2024 10 izﬁ)hk?’?;r;e No
11 |EPMLM/g/3/500 | APPOIntment of a service provider for the Leasing of 15 |Phutitau Investments R128 810.00 monthly rental18/02/2025  |21/10/2024 15 |Jane Furse No
Copier Machines for a period of 36 months
12 |EPMLMg/3/503 | APPoIntment of a service provider for the Development 9 |Reliant Consulting R1 358 898.00 07/02/2025  |131212025 12 |Polokwane No
of an Electrical Master Plan
Appointment of a service provider for the supply, -
13 |EPMLMI8/3/494 |delivery, installation and fiting of mobille offices (Re- 6 22::532:08:%' and Building R2 688 015.00 200022025 |10110/2025 10 |Ga-Rakgoadi No
advert)
I . . Mokgwaneng,
14 |EPMLM/8/3/508 [Supply and Delivery of 100 KWH Meters 4 Vaicro Industrial R277 986.00 10/03/2025 06/02/2025 10 Marble Hall No
15 |EPMLM/8/3/499 |Supply and Delivery of Six Refuse Containers 25 |Baithudi Civil and Construction R1 395 000.00 04/03/2025  |09/10/2024 10  |Matlala No

Ramoshebo




Akanani Development Planners Schedule of rates 18/03/2025 07/01/2025 12 Midrand No
Home-Grown Spatial Solutions Schedule of rates 18/03/2025 07/01/2025 10 Polokwane No
Techni Plano Development Strategies|Schedule of rates 18/03/2025 07/01/2025 10 Polokwane No
Appointment of a panel of town planning consultants to Mamphele Development Planners | Schedule of rates 18/03/2025 07/01/2025 10 Centurion No
16 |EPMLM/8/3/457 |provide town planning services to Ephraim Mogale 16 Mahlori Development Planners and Schedule of rates 18/03/2025 07/01/2025 10 Pretoria No
Municipality for a period of 36 months (Re-advert) Propoerty Investments
Matete and Associates Consultants  |Schedule of rates 18/03/2025 07/01/2025 10 Polokwane No
Liberty Town Planners Schedule of rates 18/03/2025 07/01/2025 12 Pretoria No
DNA Land Use Consultants Schedule of rates 18/03/2025  |07/01/2025 10 Eﬂ/eor:::rg No
' Pheladi Noko B1 Funeral and
17 |EPMLM/8/3/505 |Completion of the Mamphokgo Sports Complex 18 Construction R16 008 830.42 18/03/2025 24/02/2025 10 Tafelkop No
18 |EPMLMIBI3/512 Appointment of a service provider for the logistics of the 10 Peleblra Construction Supplies and R439 410.00 18/03/2025 28/02/2025 17 Elandskraal, No
2025 Mayoral Cup Event Catering Marble Hall
19 [EPMLM/8/3/504 [Replace a mini substation at 338 Mopanie Street 14 Madikoe Africa R2 584 877.59 22/04/2025 13/02/2025 17 gg::?(’)ort No
20 |EPMLM/8/3/509 | Transformer Maintenance - Oil Purification 16 Kingki Electrical Contractor R2 154 263.37 22/04/2025 27/02/2025 10 Polokwane No
21 |EPMLM/8/3/510|11kV Ring Main Unit Maintenance 15 Reliant Consulting R1 450 462.01 22/04/2025 27/02/2025 12 Polokwane No
22 |EPMLMIB/3/502 [APPOIntment of a service provider for Provision of 8  |CONLOG Comission: rates +2.10% 07/0212025  |06/01/2025 10 |Durban No
Prepaid Vending Management system for 36 months
Invitation to interested established developers to submit
23 |EPMLM/8/3/492 |proposals for the development of a shopping mall in 3 Twin City Trading2 N/A 08/04/2025 11/11/2024 N/A Pretoria No
Marble Hall (Re-advert)s
24 |EPMLM/8/3/511 | Supply and delivery of two ride-on mowers 21 Tshipane Business Enterprise R298 000.00 30/04/2025 05/03/2025 12 'I\?A:rtr(‘)l:hebo No
Appointment of a service provider for the maintenance
25 |EPMLMB/3/513 |°f roads and storm water within Ephraim Mogale Local 115 |Dikgale and Sebego Energies Schedule of rates 19/06/2025  [24/03/2025 1 |Morogwane, No
Municipality for a period of three years as and when Jane Furse
required
Appointment of a contractor for the Construction of .
26 |EPMLM/8/3/515 18 ATNOM Group R17 162 761.70 19/06/2025 05/05/2025 12 Dennilton No

Matlerekeng Sports Facility




