

Closing date : 08 December 2023

Project NO : Epmlm / 8 / 3 / 476


Project Name : Supply and installation of 100kVA Standby generator

1	Mashianoke Trading Enterprise	R 684 735.00
2	Excellent Electrical Projects	R 697 999.16
3	Thuthura Nathi	R 737 761.54
4	Zondi Mafuno Trading	NO OFFER
5	Tm. Consortium	R 1463 678.97
6	Ntlepo Corporate	<del>R 1370 089.80</del>
7	Pheladi Chuene	R 1370 089.80
8	Jusben Engineering Services	R 599 924.52
9	Sebata - Sebata / Manyaka JV	R 744 215.26
10	Kutama Engineering	R 1344 438.55
11	Sibeto Engineering	R 1240 133.09
12	Matase Industrial Solutions	R 807 836.22
13	Kingki Electrical Contractor	R 869 007.28
14	115 Electrical Solutions	R 908 377.29
15	M.E.T	R 749 275.82
16	AL Pacino	R 853 162.75
17	Modikeng / GMP Mogudi JV (LAST)	R 1392 734.69
		R 1408 406.70

Names

Signatures

1 To KM DUKI  
2 Mathopelo Gaetwe  
3 Patsy Mathogwane  
4 Secibeta Kgama



EPHRAIM MOGALE  
LOCAL MUNICIPALITY

08-12-2023

SUPPLY CHAIN MANAGEMENT UNIT  
RECEIVED

EPHRAIM MOGALE  
LOCAL MUNICIPALITY

08-12-2023

SUPPLY CHAIN MANAGEMENT UNIT  
RECEIVED