

Closing date : 29 July 2024

Project NO : Epmim/8/3/495

Project Name : Appointment of a panel of maximum of
three (3) Service Providers for electrification
Programme (Turnkey)

No	Tenderer	Amount
1	Kgwebiswano JV Sekankoe	R35 702 757-97
2	NSK Electrical	R44 026 500-00
3	Seteshe Group	R33 836 151-03
4	MSmiley Pty Ltd	R1 820 737-50
5	Ntlero Corporate Pty Ltd	NO OFFER
6	Our Kingdom Engineering	R68 195 150-00
7	Calibre JV Phumelelo	R37 653 986-08
8	Volt Consulting Eng	R37 520 978-70
9	Morwamogale JV KSP	R44 925 000-04
10	Risima Project Management	R32 925 424-68
11	Mogalemore JV KNM Civils	R43 858 204-06
12	AES Consulting JV Capotex	R42 354 482-38
13	The Curve JV Math Engineering	R39 678 795-00
14	Jusben Consulting Eng	R34 150 433-70
15	TM Consortium JV Raulisa Consulting	R46 646 166-60
16	Mayi Vuthe JV Pro-Engineering	R50 483 772-02
17	Conceptual Engi JV Keditbone Cons	R59 182 368-43
18	Maganong Group JV Motloli Ba Molibeli	R20 482 982-50
19	Kuhle Mlebo Eng	R48 610 333-25
20	Kgaugelo JV Chule Project	R36 071 125-69
21	DM Consulting JV OMphile Elec	R33 376 946-45
22	TN J Project Pty Ltd	R37 859 866-45
23	Tsemokgo Pty Ltd	R38 979 491-45
24	Nkateko JV Nuspark	R22 513 248-52
25	F-Tech JV ADD	R40 910 242-05

Closing date : 29/07/2024
 Project NO : Ephm/8/3/495
 Project Name : Appointment of a Panel of maximum of three(3) service Providers for electrification Programme (Turnkey).

Id	Tenderer	Amount
26	Accelerated Growth JV Agile Craft	R19 998 827-23
27	LeFhumo JV Refentse Cons.	R59 489 359-13
28	Doble Projects	R44 888 338-82
29	Nghicazi Group	NO OFFER
30	Nu exa Cons JV OWZA	R61 832 011-31
31	Akula Trading 176	R29 942 818-40
32	Reliant Consulting	R41 770 476-04
33	Kingki Electrical JV Integrated	R38 437 830-00

NAMES

- 1 Patsy Mathogwane
- 2 Solomon Narine
- 3 Mathqelo Gackwe
- 4 Stanley Moroto
- 5 Seabeta Kgama

SIGNATURES

Mathogwane
 Narine
 Gackwe
 Moroto
 Kgama

**EPHRAIM MOGALE
 LOCAL MUNICIPALITY**

29-07-2024

**SUPPLY CHAIN MANAGEMENT UNIT
 RECEIVED**

**EPHRAIM MOGALE
 LOCAL MUNICIPALITY**

29-07-2024

**SUPPLY CHAIN MANAGEMENT UNIT
 RECEIVED**