

Closing Date: 08/05/2026  
 Project no: EPM LM 18/3/545

Project Description: Appointment of Additional turnkey Electrification Contractors into Contract no: EPM LM 8/3/495.

No	Name of bidder	Amount
1.	Ipsum Engineering Solutions	R 44 565 599-32
2.	Rumano Electrical / MTK Engineering JV	R 44 053 999-06
3.	MTWA Engineering	R 56 429 730-94
4.	Prest Business Suppliers	R 51 833 947-15
5.	Muteo Consulting and Rems Electric JV	R 41 708 162-46
6.	Morangie Construction and Project	R 18 245 197-97
7.	Madroae Afenca Modubanyane JV	R 0 OFFER
8.	The Curve / Math JV	R 65 516 397-23
9.	APS Mabala JV	R 36 553 136-40
10.	Tsemokgo Pty Ltd	R 49 827 161-96
11.	Reliant Consulting	R 45 861 204-12
12.	Tshabalala Multi Service Workshop JV	R 53 664 170-40
13.	Maswin Trading Enterprise	R 8 655 627-33
14.	Netepo Corporate Pty Ltd	R 36 839 560-23
15.	Kingki Electrical Contractor JV	R 38 758 145-25
16.	DSIG	R 43 927 791-82
17.	Katshesca Engineering Service	R 50 869 977-61
18.	Winding Technologies Pty Ltd	R 50 456 779-87
19.	WNIT Consulting	R 51 806 341-95
20.	Kotobolo Engineering JV	R 43 367 270-54
21.	3rd Alternative Solutions	R 124 983 766-07
22.	Justen Consulting Engineers	R 42 092 442-81
23.	Zerba Craft (Pty) Ltd JV	R 57 870 191-07
24.	Pheleluchwené Best Enough Komany JV	R 31 266 568-75
25.	Master Craft - Botepo JV	R 19 657 290-00

Closing Date: 08/05/2026  
 Project no: EPM LM 8/3/545

Project Description: Appointment of Additional turnkey Electrification Contractors into Contract no: EPM LM 8/3/495

Name of bidder Amount  
 26. Kgwebiswano Supplies and Services R 35 922 322-01  
 27. Rethuseng Live line and Services R 62 606 989-67  
 28. Volt Consulting Engineers (PST) R 45 075 218-69

Name Signature  
 1. Secabela Igama  
 2. Mkhobabo Makofane  
 3. Phele  
 4. Manna Solon

EPHRAIM MOGALE LOCAL MUNICIPALITY  
 08-05-2026  
 SUPPLY CHAIN MANAGEMENT UNIT RECEIVED

EPHRAIM MOGALE LOCAL MUNICIPALITY  
 08-05-2026  
 SUPPLY CHAIN MANAGEMENT UNIT RECEIVED

EPHRAIM MOGALE LOCAL MUNICIPALITY  
 08-05-2026  
 SUPPLY CHAIN MANAGEMENT UNIT RECEIVED